SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 125 CONTRACT ID : R -26752-B
LETTING DATE :

SECTION NO. 0001 FLASHING BEACON MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 7.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-01261 TESTING FOR ASBESTOS 2.000 EACH
9 202-01404 LIQUIDS AND SLUDGE, REMOVE AND DISPOSE 1,500.000 L
10 202-01405 CONTAMINATED SOIL, REMOVE AND DISPOSE 50.000 m3
11 202-02240 PAVEMENT REMOVAL 1,223.000 m2
12 202-02245 TREE, 150 mm, REMOVE 1.000 EACH
13 202-02250 TREE, 250 mm, REMOVE 2.000 EACH
14 202-02255 TREE, 460 mm, REMOVE 3.000 EACH
15 202-02260 TREE, 760 mm, REMOVE 3.000 EACH
16 202-02265 TREE, 1220 mm, REMOVE 3.000 EACH
17 202-02278 CURB, CONCRETE, REMOVE 307.000 m
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 56.000 m2
21 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 11400 1.000 EACH
22 202-05824 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, 11400 THROUGH 1.000 EACH
23 202-07602 TESTING FOR WASTE, B 4.000 EACH
24 202-07603 TESTING FOR WASTE, C 12.000 EACH
25 202-52710 SIDEWALK, CONCRETE, REMOVE 448.000 m2
26 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 30.000 EACH
27 202-91385 INLET, REMOVE 5.000 EACH
28 202-93047 MANHOLE, REMOVE 4.000 EACH
29 202-96133 PIPE, REMOVE 61.000 m
30 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
31 203-02000 EXCAVATION, COMMON 1,309.000 m3
32 203-02070 BORROW 95.000 m3
33 205-06933 TEMPORARY DITCH INLET PROTECTION 4.000 EACH
34 205-06937 TEMPORARY SILT FENCE 244 .000 m
35 207-08268 SUBGRADE TREATMENT, TYPE 1V 3,115.000 m2
36 211-07454 STRUCTURE BACKFILL 586.000 m3
37 213-08058 FLOWABLE BACKFILL 83.000 m3
38 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 219.000 Mg
39 303-07449 COMPACTED AGGREGATE, NO. 73 43.000 Mg
40 306-08034 MILLING, ASPHALT, 38 mm 3,228.000 m2
41 306-08043 MILLING, TRANSITION 728.000 m2
42 306-08432 MILLING, APPROACH 337.000 m2
43 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 566.000 Mg
44 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 949.000 Mg
45 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,648.000 Mg
46 402-05496 HMA FOR ISLANDS 26.000 Mg
47 402-07453 HMA FOR TEMPORARY PAVEMENT 223.000 Mg

48 404-05511 SEAL COAT, 2 108.000 m2



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 125 CONTRACT ID : R -26752-B
LETTING DATE :

SECTION NO. 0001 FLASHING BEACON MODERNIZATION

49 406-05520 ASPHALT FOR TACK COAT 4.000 Mg
50 604-07894 CURB RAMP, CONCRETE, A 23.000 m2
51 604-07897 CURB RAMP, CONCRETE, C 12.000 m2
52 604-07898 CURB RAMP, CONCRETE, D 4.000 m2
53 604-07901 CURB RAMP, CONCRETE, G 9.000 m2
54 604-07902 CURB RAMP, CONCRETE, H 5.000 m2
55 604-91531 SIDEWALK, CONCRETE, 100 mm 881.000 m2
56 605-06150 CURB AND GUTTER, C, CONCRETE 596.000 m
57 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 8.000 m
58 610-07486 HMA FOR APPROACHES, TYPE A 457.000 Mg
59 610-07712 PCCP FOR APPROACHES, 150 mm 537.000 m2
60 615-06490 RIGHT OF WAY MARKER 21.000 EACH
61 615-06500 MONUMENT, A 9.000 EACH
62 615-06505 MONUMENT, B 9.000 EACH
63 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
64 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 2,989.000 m2
65 621-06567 WATER 54.000 kL
66 621-06575 SODDING, NURSERY 3,050.000 m2
67 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 124.000 m
68 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 198.000 m
69 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 98.000 Mg
70 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
71 720-45270 PIPE CATCH BASIN, 450 mm 4.000 EACH
72 720-45410 MANHOLE, C4 3.000 EACH
73 720-98174 INLET, B15 2.000 EACH
74 720-98555 INLET, C15 5.000 EACH
75 720-99416 CATCH BASIN, B15 1.000 EACH
76 720-99417 CATCH BASIN, C15 4.000 EACH
77 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 10.000 EACH
78 801-01506 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (RXR) 2.000 EACH
79 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
80 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 2,206.000 m
81 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 3,181.000 m
82 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 42.000 m
83 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 79.000 m
84 801-06625 DETOUR ROUTE MARKER ASSEMBLY 50.000 EACH
85 801-06640 CONSTRUCTION SIGN, A 45.000 EACH
86 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
87 801-06710 FLASHING ARROW SIGN 120.000 DAY
88 801-06775 MAINTAINING TRAFFIC LUMP LUMP
89 801-07118 BARRICADE, 111-A 96.000 m
90 801-07119 BARRICADE, 111-B 36.000 m
91 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 116.000 m
92 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 40.000 m
93 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 16.000 m2
94 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 8.000 m2
95 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 9.000 m2

96 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 2.000 EACH
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CALL ORDER : 125 CONTRACT ID : R -26752-B
LETTING DATE :

SECTION NO. 0001 FLASHING BEACON MODERNIZATION

97 805-01879 SIGNAL SERVICE 1.000 EACH
98 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 20.000 m
99 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
100 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER 4.000 EACH
101 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED 4.000 EACH
102 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
103 805-78420 DISCONNECT HANGER 1.000 EACH
104 805-78467 SIGNAL CABLE, 3C 8GA. 15.000 m
105 805-78480 SIGNAL CABLE, 3C 14GA. 70.000 m
106 805-78485 SIGNAL CABLE, 5C 14CGA. 15.000 m
107 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 2.000 EACH
108 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 213.000 m
109 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 840.000 m
110 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 88.000 m
111 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 600 mm 41.000 m
112 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 4.000 EACH
113 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 3.000 EACH
114 808-74809 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (R X R) 2.000 EACH
115 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 25.000 EACH
116 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 25.000 EACH
117 808-91603 CURB PAINTING, WHITE 55.000 m

118 808-94455 TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 150 mm 230.000 m
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CALL ORDER : 135 CONTRACT ID : R -27312-B
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 1,771.000 m2
8 202-02240 PAVEMENT REMOVAL 488.000 m2
9 202-02241 GUARDRAIL, REMOVE 24.000 m
10 202-02278 CURB, CONCRETE, REMOVE 342.000 m
11 202-52710 SIDEWALK, CONCRETE, REMOVE 652.000 m2
12 202-91385 INLET, REMOVE 10.000 EACH
13 203-02000 EXCAVATION, COMMON 401.000 m3
14 203-02070 BORROW 1,300.000 m3
15 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
16 205-06937 TEMPORARY SILT FENCE 138.000 m
17 207-08268 SUBGRADE TREATMENT, TYPE 1V 3,090.000 m2
18 211-07454 STRUCTURE BACKFILL 260.000 m3
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 70.000 Mg
20 402-07122 HMA 31.000 Mg
21 402-07432 HMA SURFACE, TYPE A 187.000 Mg
22 402-07435 HMA INTERMEDIATE, TYPE A 312.000 Mg
23 402-07440 HVA BASE, TYPE A 1,255.000 Mg
24 406-05521 ASPHALT FOR TACK COAT 6,943.000 m2
25 603-92859 FENCE GATE, CHAIN LINK, 1220 mm X 3.7 m 2.000 EACH
26 604-03643 BRICK PAVERS 50.000 m2
27 604-03654 BRICK PAVERS, RESET 509.000 m2
28 604-07092 BED COURSE MATERIAL 9.000 Mg
29 604-07483 HMA FOR SIDEWALK 6.000 Mg
30 604-07899 CURB RAMP, CONCRETE, E 4.000 m2
31 604-07900 CURB RAMP, CONCRETE, F 11.000 m2
32 604-07901 CURB RAMP, CONCRETE, G 22.000 m2
33 604-07902 CURB RAMP, CONCRETE, H 39.000 m2
34 604-91531 SIDEWALK, CONCRETE, 100 mm 599.000 m2
35 605-03652 CURB, LIMESTONE 112.000 m
36 605-06120 CURB, CONCRETE 46.000 m
37 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 405.000 m
38 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 61.000 m2
39 611-07052 PREFORMED JOINT MATERIAL 346.000 m
40 621-06567 WATER 1.000 kL
41 621-06575 SODDING, NURSERY 649.000 m2
42 706-01268 HANDRAIL, ALUMINUM 72.000 m
43 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 152.000 m
44 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
45 720-45055 INLET, M10 3.000 EACH
46 720-45260 PIPE CATCH BASIN, 300 mm 2.000 EACH
47 720-45400 MANHOLE, A4 1.000 EACH
48 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 3.000 m
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CALL ORDER : 135 CONTRACT ID : R -27312-B
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

49 720-94208 MANHOLE, C10 1.000 EACH
50 720-98174 INLET, B15 3.000 EACH
51 720-98555 INLET, C15 3.000 EACH
52 732-08419 MODULAR BLOCK WALL 93.000 m2
53 732-08421 MODULAR BLOCK WALL ERECTION 93.000 m2
54 732-08535 CAST-IN-PLACE 7.500 m

55 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
56 801-06625 DETOUR ROUTE MARKER ASSEMBLY 10.000 EACH
57 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
58 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
59 801-06775 MAINTAINING TRAFFIC LUMP LUMP
60 801-07118 BARRICADE, 111-A 29.000 m

61 801-07119 BARRICADE, 111-B 14.000 m

62 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 24.000 m

63 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 3.000 m2
64 802-91122 SIGN, GROUND MOUNTED, RESET 6.000 EACH
65 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 462.000 m

66 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 600 mm 18.000

m
67 808-75140 PAVEMENT MESSAGE MARKINGS, PAINT, WORD RXR 2.000 EACH
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CALL ORDER : 185 CONTRACT ID : R -27940-B
LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 15,870.000 m2
9 202-02241 GUARDRAIL, REMOVE 64.000 m
10 202-93994 SIGNAL MAST ARM AND POLE, REMOVE 4.000 EACH
11 203-02000 EXCAVATION, COMMON 18,704.000 m3
12 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 33.000 Mg
13 205-06933 TEMPORARY DITCH INLET PROTECTION 11.000 EACH
14 205-06936 TEMPORARY SEDIMENT TRAP 27.000 Mg
15 205-06937 TEMPORARY SILT FENCE 1,076.000 m
16 207-08268 SUBGRADE TREATMENT, TYPE 1V 64,650.000 m2
17 211-07454 STRUCTURE BACKFILL 6,477.000 m3
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,315.000 Mg
19 303-07449 COMPACTED AGGREGATE, NO. 73 35.000 Mg
20 306-08043 MILLING, TRANSITION 1,958.000 m2
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 MM 4,427 .000 Mg
23 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 7,230.000 Mg
24 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 20,533.000 Mg
25 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 9,502.000 Mg
26 402-07453 HMA FOR TEMPORARY PAVEMENT 177.000 Mg
27 604-05528 SIDEWALK, HMA 1,192.000 Mg
28 604-07894 CURB RAMP, CONCRETE, A 6.000 m2
29 604-07897 CURB RAMP, CONCRETE, C 24.000 m2
30 604-07898 CURB RAMP, CONCRETE, D 54.000 m2
31 604-07900 CURB RAMP, CONCRETE, F 33.000 m2
32 604-07901 CURB RAMP, CONCRETE, G 10.000 m2
33 604-07902 CURB RAMP, CONCRETE, H 16.000 m2
34 604-91531 SIDEWALK, CONCRETE, 100 mm 536.000 m2
35 605-06120 CURB, CONCRETE 3,852.000 m
36 605-06140 CURB AND GUTTER, CONCRETE 4,592.000 m
37 605-06215 CENTER CURB, D, CONCRETE 225.000 m
38 605-93464 CENTER CURB, CONCRETE, MODIFIED 882.000 m2
39 605-97937 CURB AND GUTTER, CONCRETE, ROLL 402.000 m
40 610-07486 HVMA FOR APPROACHES, TYPE A 321.000 Mg
41 610-07712 PCCP FOR APPROACHES, 150 mm 2,404.000 m2
42 611-06497 MAILBOX ASSEMBLY, SINGLE 7.000 EACH
43 611-06498 MAILBOX ASSEMBLY, DOUBLE 4.000 EACH
44 615-06505 MONUMENT, B 6.000 EACH
45 615-06510 MONUMENT, C 5.000 EACH
46 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
47 616-02320 GEOTEXTILES 523.000 m2

48 616-05688 RIPRAP, CLASS 1 420.000 Mg
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CALL ORDER : 185 CONTRACT ID : R -27940-B
LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES

49 616-06405 RIPRAP, REVETMENT 290.000 Mg
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
51 621-06545 FERTILIZER 1.000 Mg
52 621-06554 SEED MIXTURE, U 183.000 kg
53 621-06565 MULCHING MATERIAL 5.000 Mg
54 621-06575 SODDING, NURSERY 13,187.000 m2
55 703-51030 REINFORCING STEEL 1,786.000 kg
56 706-92237 HANDRAIL, STEEL 13.000 m
57 706-92237 HANDRAIL, STEEL 178.000 m
58 714-44240 CONCRETE, A, STRUCTURES 23.000 m3
59 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 5,238.000 m
60 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 3.000 m
61 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 23.000 m
62 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 950.000 m
63 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 1,077.000 m
64 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 538.000 m
65 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 273.000 m
66 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 152.000 m
67 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 316.000 m
68 715-05238 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.60 m2 29.000 m
69 715-05413 PIPE, SANITARY SEWER, 450 mm 37.000 m
70 715-46000 PIPE END SECTION, 300 mm 2.000 EACH
71 715-46005 PIPE END SECTION, 375 mm 3.000 EACH
72 715-46010 PIPE END SECTION, 450 mm 2.000 EACH
73 715-46020 PIPE END SECTION, 600 mm 2.000 EACH
74 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
75 718-52610 AGGREGATE FOR UNDERDRAINS 1,184.000 m3
76 718-99153 GEOTEXTILES FOR UNDERDRAIN 15,713.000 m2
77 720-03757 MANHOLE, C15 2.000 EACH
78 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
79 720-45030 INLET, E7 8.000 EACH
80 720-45035 INLET, F7 2.000 EACH
81 720-45040 INLET, G7 1.000 EACH
82 720-45265 PIPE CATCH BASIN, 375 mm 1.000 EACH
83 720-45410 MANHOLE, C4 35.000 EACH
84 720-45410 MANHOLE, C4 1.000 EACH
85 720-45431 MANHOLE, J 3.000 EACH
86 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 6.000 m
87 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 3.000 m
88 720-94612 MANHOLE, K4 9.000 EACH
89 720-95422 MANHOLE, J4 6.000 EACH
90 720-98174 INLET, B15 47.000 EACH
91 720-98555 INLET, C15 57.000 EACH
92 723-06660 WINGWALL 44.000 m2
93 723-08392 STRUCTURE, PRECAST THREE-SIDED, 3660 mm X 70.000 m
94 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 233.000 m2
95 732-08421 MODULAR BLOCK WALL ERECTION 233.000 m2

96 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
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CALL ORDER : 185 CONTRACT ID : R -27940-B
LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES

97 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 8,300.000 m
98 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 4,500.000 m
99 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 13.000 m
100 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
101 801-06710 FLASHING ARROW SIGN 500.000 DAY
102 801-06775 MAINTAINING TRAFFIC LUMP LUMP
103 801-07119 BARRICADE, 111-B 108.000 m
104 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 323.000 m
105 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 38.000 m2
106 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 29.000 m2
107 802-96915 SIGN, RELOCATE LUMP LUMP
108 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
109 805-01842 HANDHOLE, SIGNAL 4.000 EACH
110 805-01893 MAINTAINING TRAFFIC SIGNAL LUMP LUMP
111 805-02077 SIGNAL CANTILEVER STRUCTURE, 12.2 m ARM 1.000 EACH
112 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
113 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 8.000 EACH
114 805-02658 CABLE, COAXIAL 238.000 m
115 805-03537 SIGNAL CANTILEVER STRUCTURE, 13.7 m ARM 3.000 EACH
116 805-03979 EMERGENCY VEHICLE LIGHT DETECTOR, TWO CHANNEL, TWO 2.000 EACH
117 805-03980 EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 2.000 EACH
118 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 145.000 m
119 805-06886 VIDEO VEHICLE DETECTOR SYSTEM WITH 4 CAMERAS 1.000 EACH
120 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
121 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 6.000 EACH
122 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 2.000 EACH
123 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
124 805-78445 SIGNAL SERVICE 1.000 EACH
125 805-78467 SIGNAL CABLE, 3C 8GA. 8.000 m
126 805-78480 SIGNAL CABLE, 3C 14GA. 434.000 m
127 805-78485 SIGNAL CABLE, 5C 14CGA. 292.000 m
128 805-78490 SIGNAL CABLE, 7C 14GA. 216.000 m
129 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
130 805-95568 CONDUIT, PVC, 100 mm 332.000 m
131 808-02066 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID WHITE CROSSHATCH 176.000 m
132 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 600 mm 391.000 m
133 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,045.000 m
134 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 259.000 m
135 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 232.000 m
136 808-06711 LINE, PAINT, BROKEN, WHITE, 100 mm 4,000.000 m
137 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 101.000 m
138 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 4,000.000 m
139 808-06716 LINE, REMOVE 220.000 m
140 808-07845 TRANSVERSE MARKINGS 26.000 EACH
141 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 3,355.000 m
142 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 40.000 m
143 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 13.000 EACH

144 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 5.000 EACH
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CALL ORDER : 185 CONTRACT ID : R -27940-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ADDED TRAVEL LANES

145 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 1,666.000 m
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CALL ORDER : 225 CONTRACT ID : R -28303-C
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
6 202-02278 CURB, CONCRETE, REMOVE 215.000 m
7 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
8 203-02000 EXCAVATION, COMMON 245.000 m3
9 205-06937 TEMPORARY SILT FENCE 115.000 m
10 207-08268 SUBGRADE TREATMENT, TYPE 1V 503.000 m2
11 306-08034 MILLING, ASPHALT, 38 mm 1,340.000 m2
12 402-07433 HMA SURFACE, TYPE B 166.000 Mg
13 402-07438 HMA INTERMEDIATE, TYPE B 84.000 Mg
14 402-07441 HMA BASE, TYPE B 268.000 Mg
15 406-05521 ASPHALT FOR TACK COAT 503.000 m2
16 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 2.000 EACH
17 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 28.000 m
18 604-07900 CURB RAMP, CONCRETE, F 44.000 m2
19 604-07901 CURB RAMP, CONCRETE, G 15.000 m2
20 604-07902 CURB RAMP, CONCRETE, H 38.000 m2
21 604-91531 SIDEWALK, CONCRETE, 100 mm 176.000 m2
22 605-06120 CURB, CONCRETE 343.000 m
23 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 136.000 m2
24 615-06490 RIGHT OF WAY MARKER 9.000 EACH
25 616-02320 GEOTEXTILES 235.000 m2
26 616-06405 RIPRAP, REVETMENT 162.000 Mg
27 621-06567 WATER 12.000 kL
28 621-06574 SODDING 671.000 m2
29 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
30 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 450.000 m
31 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 1,710.000 m
32 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
33 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 801-07118 BARRICADE, 111-A 30.000 m
36 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 43.000 m
37 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR 27.000 m
38 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 6.000 m2
39 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 16.000 m2
40 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
41 805-01842 HANDHOLE, SIGNAL 4.000 EACH
42 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 160.000 m
43 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
44 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 8.000 EACH
45 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
46 805-78445 SIGNAL SERVICE 1.000 EACH
47 805-78467 SIGNAL CABLE, 3C 8GA. 26.000 m

48 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 960.000 m
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CALL ORDER : 225 CONTRACT ID : R -28303-C
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 805-78485 SIGNAL CABLE, 5C 14GA. 74.000 m
50 805-78490 SIGNAL CABLE, 7C 14GA. 106.000 m
51 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 150.000 m
52 805-78785 SIGNAL DETECTOR HOUSING 7.000 EACH
53 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 300.000 m
54 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
55 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
56 805-86900 JUNCTION BOX 4.000 EACH
57 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 3.000 EACH
58 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 4.000 m2
59 808-06368 TRANSVERSE MARKING, REMOVE 90.000 m
60 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 60.000 m
61 808-06716 LINE, REMOVE 790.000 m
62 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 118.000 m
63 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 560.000 m
64 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 33.000 m
65 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 29.000 m
66 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 87.000 m
67 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 3.000 EACH
68 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 3.000 EACH
69 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 5.000 EACH
70 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH

71 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 152.000 m
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CALL ORDER : 239 CONTRACT ID : R -28420-B
LETTING DATE :

SECTION NO. 0001 UTILITY RELOCATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-01015 CLEARING AND GRUBBING LUMP LUMP
5 210-07797 WATER 6.000 EACH
6 211-07454 STRUCTURE BACKFILL 2,230.000 m3

7 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,275.000 Mg

8 304-07489 HMA PATCHING, TYPE A 265.000 Mg

9 604-06070 SIDEWALK, CONCRETE 50.000 m2
10 621-06560 MULCHED SEEDING, U 2,360.000 m2
11 704-04850 CONCRETE 410.000 m2
12 715-05408 PIPE, SANITARY SEWER, 200 mm 188.000 m

13 715-06377 SERVICE LATERAL 224.000 m

14 715-06377 SERVICE LATERAL 10.000 m

15 715-93911 WATER MAIN, 100 mm 15.000 m

16 715-93911 WATER MAIN, 100 mm 219.000 m

17 715-93912 WATER MAIN, 150 mm 297.000 m

18 715-93912 WATER MAIN, 150 mm 94 .000 m

19 715-93912 WATER MAIN, 150 mm 10.000 m
20 715-93913 WATER MAIN, 200 mm 10.000 m
21 715-96629 WATER SERVICE LINE, 1 IN. 555.000 m
22 718-04986 CLEANOUT 11.000 EACH
23 720-03194 MANHOLE 4.000 EACH
24 720-96999 FIRE HYDRANT ASSEMBLY 13.000 EACH
25 732-02388 WATER MAIN 33.000 EACH
26 732-02388 WATER MAIN 14.000 EACH
27 732-02388 WATER MAIN 15.000 EACH
28 732-02388 WATER MAIN 58.000 EACH
29 732-02388 WATER MAIN 2.000 EACH
30 732-02388 WATER MAIN 2.000 EACH
31 732-02388 WATER MAIN 1.000 EACH
32 732-02388 WATER MAIN 2.000 EACH
33 732-02388 WATER MAIN 8.000 EACH
34 732-02388 WATER MAIN 1.000 EACH
35 732-02388 WATER MAIN 1.000 EACH
36 732-02388 WATER MAIN 4.000 EACH
37 732-02388 WATER MAIN 1.000 EACH
38 732-02388 WATER MAIN 6.000 EACH
39 732-02388 WATER MAIN 3.000 EACH
40 732-02388 WATER MAIN 2.000 EACH
41 732-03943 WATER VALVE 20.000 EACH
42 732-03943 WATER VALVE 10.000 EACH
43 732-03943 WATER VALVE 11.000 EACH
44 732-03943 WATER VALVE 6.000 EACH
45 732-03943 WATER VALVE 12.000 EACH
46 732-03943 WATER VALVE 1.000 EACH
47 732-03943 WATER VALVE 2.000 EACH

48 732-04169 WATER MAIN SAMPLING WITH CHLORINATION TAPS 15.000 EACH
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CALL ORDER : 239 CONTRACT ID : R -28420-B
LETTING DATE :

SECTION NO. 0001 UTILITY RELOCATION

49 732-04751 WATER SERVICE 47.000 EACH
50 732-04751 WATER SERVICE 47.000 EACH
51 732-04964 WATER MAIN 4.000 m
52 732-04964 WATER MAIN 406.000 m
53 732-04964 WATER MAIN 19.000 m
54 732-04964 WATER MAIN 611.000 m
55 732-04964 WATER MAIN 9.000 m
56 732-04964 WATER MAIN 2.000 m
57 732-04964 WATER MAIN 6.000 m
58 732-04964 WATER MAIN 3.000 m
59 732-04964 WATER MAIN 9.000 m
60 732-04964 WATER MAIN 6.000 m
61 732-04964 WATER MAIN 3.000 m
62 732-06050 CAP 39.000 EACH
63 732-91742 FIRE HYDRANT 5.000 EACH
64 732-96629 WATER LINE, 25 mm 555.000 m

65 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER t 241 CONTRACT ID : R -28421-B
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 407.000 SYS
9 202-02241 GUARDRAIL, REMOVE 1,504.000 LFT
10 202-02272 PAVED SIDE DITCH, REMOVE 91.000 LFT
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-52710 SIDEWALK, CONCRETE, REMOVE 49.000 SYS
13 202-96035 CONCRETE WALL, REMOVE 70.000 LFT
14 202-96133 PIPE, REMOVE 183.000 LFT
15 203-02000 EXCAVATION, COMMON 4,321.000 CYS
16 203-02070 BORROW 5,642.000 CYS
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 76.000 TON
18 205-06933 TEMPORARY DITCH INLET PROTECTION 11.000 EACH
19 205-06937 TEMPORARY SILT FENCE 3,184.000 LFT
20 207-08263 SUBGRADE TREATMENT, TYPE IA 11,683.000 SYS
21 211-06467 AGGREGATE FOR END BENT BACKFILL 34.000 CYS
22 211-07454 STRUCTURE BACKFILL 2,902.000 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 751.000 TON
24 302-07455 DENSE GRADED SUBBASE 49.000 CYS
25 303-07449 COMPACTED AGGREGATE, NO. 73 12.000 TON
26 304-07493 WIDENING WITH HMA, TYPE B 300.000 TON
27 306-08043 MILLING, TRANSITION 193.000 SYS
28 401-06264 PROFILOGRAPH, HMA LUMP LUMP
29 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 710.000 TON
30 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 1,165.000 TON
31 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 3,916.000 TON
32 401-08338 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 1,984.000 TON
33 406-05520 ASPHALT FOR TACK COAT 11.000 TON
34 601-01522 GUARDRAIL TRANSITION TYPE TGB 3.000 EACH
35 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 1.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
37 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
38 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 113.000 LFT
39 604-06070 SIDEWALK, CONCRETE 1,170.000 SYS
40 604-07483 HMA FOR SIDEWALK 267.000 TON
41 604-07894 CURB RAMP, CONCRETE, A 32.000 SYS
42 604-07901 CURB RAMP, CONCRETE, G 12.000 SYS
43 604-07902 CURB RAMP, CONCRETE, H 20.000 SYS
44 605-06090 CURB, INTEGRAL, CONCRETE 134.000 LFT
45 605-06120 CURB, CONCRETE 117.000 LFT
46 605-06140 CURB AND GUTTER, CONCRETE 5,642.000 LFT
47 605-94811 CURB TURNOUT 2.000 EACH

48 607-95754 PAVED SIDE DITCH, BREAK 30.000 LFT



SCHEDULE OF PAY ITEMS PAGE 15

CALL ORDER t 241 CONTRACT ID : R -28421-B
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPLACEMENT

49 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 294.000 SYS
50 610-07486 HMA FOR APPROACHES, TYPE A 559.000 TON
51 610-07712 PCCP FOR APPROACHES, 6 IN. 845.000 SYS
52 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
53 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
54 615-06490 RIGHT OF WAY MARKER 27.000 EACH
55 615-06505 MONUMENT, B 9.000 EACH
56 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
57 616-02320 GEOTEXTILES 268.000 SYS
58 616-06405 RIPRAP, REVETMENT 76.000 TON
59 616-06451 RIPRAP, UNIFORM 4.000 TON
60 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
61 621-06545 FERTILIZER 1.000 TON
62 621-06554 SEED MIXTURE, U 155.000 LBS
63 621-06565 MULCHING MATERIAL 2.000 TON
64 621-06567 WATER 31.000 KGAL
65 621-06575 SODDING, NURSERY 8,679.000 SYS
66 702-51005 CONCRETE, A, SUBSTRUCTURE 7.000 CYS
67 702-51015 CONCRETE, B, FOOTINGS 83.000 CYS
68 702-51100 DRAIN PIPE, CAST IRON, 6 IN. 929.000 LBS
69 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 2,304.000 LBS
70 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,232.000 EACH
71 703-06029 REINFORCING BARS, EPOXY COATED 181,121.000 LBS
72 703-51032 REINFORCING STEEL, EPOXY COATED 17,231.000 LBS
73 704-51002 CONCRETE, C, SUPERSTRUCTURE 698.000 CYS
74 706-06349 RAILING, TX 764.000 LFT
75 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 4.000 EACH
76 706-91664 PIPE RAILING 764.000 LFT
77 709-51821 SURFACE SEAL LUMP LUMP
78 714-44240 CONCRETE, A, STRUCTURES 91.000 CYS
79 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 6,151.000 LFT
80 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,120.000 LFT
81 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 316.000 LFT
82 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 326.000 LFT
83 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 450.000 LFT
84 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 100.000 LFT
85 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 1,125.000 LFT
86 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 50.000 LFT
87 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
88 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
89 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH
90 715-46030 PIPE END SECTION, 30 IN. 1.000 EACH
91 715-92037 PIPE, PVC, 4 IN. 76.000 LFT
92 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,281.000 LFT
93 718-52610 AGGREGATE FOR UNDERDRAINS 473.000 CYS
94 718-99153 GEOTEXTILES FOR UNDERDRAIN 6,756.000 SYS
95 720-45265 PIPE CATCH BASIN, 15 IN. 9.000 EACH

96 720-45410 MANHOLE, C4 22.000 EACH
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CALL ORDER t 241 CONTRACT ID : R -28421-B
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPLACEMENT

97 720-90984 MANHOLE, C2 2.000 EACH
98 720-98174 INLET, B15 12.000 EACH
99 720-98555 INLET, C15 8.000 EACH
100 720-99416 CATCH BASIN, B15 8.000 EACH
101 720-99417 CATCH BASIN, C15 16.000 EACH
102 724-51925 STRUCTURAL EXPANSION JOINT, SS 54.000 LFT
103 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
104 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28.000 EACH
105 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
106 801-06775 MAINTAINING TRAFFIC LUMP LUMP
107 801-07118 BARRICADE, 111-A 48.000 LFT
108 801-07119 BARRICADE, 111-B 48.000 LFT
109 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 91.000 LFT
110 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 36.000 LFT
111 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 28.000 SFT
112 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 42.000 SFT
113 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 14.000 SFT
114 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 2.000 EACH
115 805-01842 HANDHOLE, SIGNAL 9.000 EACH
116 805-02069 SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM 3.000 EACH
117 805-02073 SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM 1.000 EACH
118 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 2.000 EACH
119 805-02328 SIGNAL CABLE, 1C 14GA. 1,045.000 LFT
120 805-02392 SIGNAL SUPPORT FOUNDATION, 3 FT. DIA. X 6 FT. 3.000 EACH
121 805-02572 SIGNAL SUPPORT FOUNDATION, A 1.000 EACH
122 805-02660 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 5 FACE, 12 IN. 2.000 EACH
123 805-02921 SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM AND 35 FT. ARM 1.000 EACH
124 805-04133 SIGNAL PEDESTAL, 12 FT. 1.000 EACH
125 805-04973 CONDUIT 1,306.000 LFT
126 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,432.000 LFT
127 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
128 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8.000 EACH
129 805-78245 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN. 2.000 EACH
130 805-78370 PEDESTRIAN PUSH BUTTON 2.000 EACH
131 805-78445 SIGNAL SERVICE 1.000 EACH
132 805-78467 SIGNAL CABLE, 3C 8GA. 395.000 LFT
133 805-78485 SIGNAL CABLE, 5C 14GA. 972.000 LFT
134 805-78490 SIGNAL CABLE, 7C 14GA. 1,149.000 LFT
135 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,503.000 LFT
136 805-78746 PREFORMED LOOP DETECTORS 50.000 LFT
137 805-78785 SIGNAL DETECTOR HOUSING 5.000 EACH
138 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 325.000 LFT
139 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
140 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 5.000 EACH
141 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 110.000 LFT
142 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 347.000 LFT
143 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 824.000 LFT

144 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,997.000 LFT
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CALL ORDER t 241 CONTRACT ID : R -28421-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PAVEMENT REPLACEMENT

145 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 172.000 LFT
146 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 234.000 LFT
147 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH
148 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 44 .000 EACH
149 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 720.000 LFT

150 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 140.000 LFT
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CALL ORDER : 265 CONTRACT ID : R -28505-B
LETTING DATE :

SECTION NO. 0001 ROAD REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 8.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 203-02000 EXCAVATION, COMMON 1,508.000 CYS
9 207-08262 SUBGRADE TREATMENT, TYPE I 3,710.000 SYS
10 211-07454 STRUCTURE BACKFILL 720.000 CYS
11 213-04324 FLOWABLE FILL 10.000 CYS
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 198.000 TON
13 401-06264 PROFILOGRAPH, HMA LUMP LUMP
14 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 269.000 TON
15 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 442 .000 TON
16 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,840.000 TON
17 406-05520 ASPHALT FOR TACK COAT 2.210 TON
18 604-07902 CURB RAMP, CONCRETE, H 170.000 SYS
19 604-91531 SIDEWALK, CONCRETE, 4 IN. 627.000 SYS
20 605-06140 CURB AND GUTTER, CONCRETE 1,740.000 LFT
21 610-08446 PCCP FOR APPROACHES, 6 IN. 413.000 SYS
22 615-06505 MONUMENT, B 2.000 EACH
23 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
24 621-06560 MULCHED SEEDING, U 353.000 SYS
25 715-02907 WATER LINE, 6 IN. 1,170.000 LFT
26 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 776.000 LFT
27 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 435.000 LFT
28 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
29 720-45005 INLET, A2 1.000 EACH
30 720-45045 INLET, J10 14.000 EACH
31 720-45410 MANHOLE, C4 8.000 EACH
32 720-95409 MANHOLE, J4, MODIFIED 1.000 EACH
33 732-05923 WATER SERVICE LINE, 1 IN. 175.000 LFT
34 732-90573 WATER SERVICE LINE, 0.75 IN 175.000 LFT
35 732-91742 FIRE HYDRANT 2.000 EACH
36 732-91742 FIRE HYDRANT 1.000 EACH
37 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
38 801-06625 DETOUR ROUTE MARKER ASSEMBLY 39.000 EACH
39 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 801-07118 BARRICADE, 111-A 288.000 LFT
42 801-07119 BARRICADE, 111-B 24.000 LFT
43 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,290.000 LFT

44 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 85.000 LFT
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CALL ORDER : 345 CONTRACT ID : RS-27998-B
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS

3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 303-01180 COMPACTED AGGREGATE, NO. 53 1,220.000 TON

8 304-07490 HMA PATCHING, TYPE B 100.000 TON

9 306-08033 MILLING, ASPHALT, 1 IN. 232,689.000 SYS

10 306-08043 MILLING, TRANSITION 800.000 SYS

11 306-08432 MILLING, APPROACH 8,672.000 SYS

12 401-06264 PROFILOGRAPH, HMA LUMP LUMP
13 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 19,197.000 TON

14 406-05520 ASPHALT FOR TACK COAT 61.000 TON

15 610-07487 HMA FOR APPROACHES, TYPE B 293.000 TON

16 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 96.000 TON

17 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
18 612-60410 DRILLED HOLE FOR UNDERSEAL 1,598.000 EACH
19 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 7.000 EACH
20 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
21 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,047.000 LFT
22 801-06640 CONSTRUCTION SIGN, A 54.000 EACH
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 81,675.000 LFT
25 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 154,030.000 LFT
26 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 81,675.000 LFT
27 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 1.000 EACH
28 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 372.000 LFT
29 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
30 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,642.000 EACH

31 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,642.000 EACH
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CALL ORDER : 525 CONTRACT ID : B -28388-B
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 275.000 SYS
8 202-02241 GUARDRAIL, REMOVE 319.000 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 202-93741 GUARD RAIL END TREATMENT, REMOVE 1.000 EACH
11 203-02000 EXCAVATION, COMMON 78.500 CYS
12 211-06467 AGGREGATE FOR END BENT BACKFILL 110.400 CYS
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 42.800 TON
14 302-07455 DENSE GRADED SUBBASE 46.400 CYS
15 306-08043 MILLING, TRANSITION 933.000 SYS
16 406-05521 ASPHALT FOR TACK COAT 1,922.000 SYS
17 601-01128 GUARDRAIL TRANSITION TYPE WGB 1.000 EACH
18 601-01128 GUARDRAIL TRANSITION TYPE WGB 3.000 EACH
19 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 87.500 LFT
20 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
21 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
22 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 175.000 LFT
23 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 1.000 EACH
24 602-06729 BARRIER DELINEATOR 10.000 EACH
25 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 274.000 SYS
26 610-07488 HMA FOR APPROACHES, TYPE C 284.500 TON
27 616-02320 GEOTEXTILES 202.800 SYS
28 616-06405 RIPRAP, REVETMENT 46.100 TON
29 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
30 619-60999 CLEAN STEEL BRIDGE, PARTIAL LUMP LUMP
31 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
33 621-06559 MULCHED SEEDING, R 814.000 SYS
34 621-06574 SODDING 15.000 SYS
35 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 768.000 LBS
36 702-51863 FIELD DRILLED HOLE IN CONCRETE 128.000 EACH
37 703-06029 REINFORCING BARS, EPOXY COATED 21,630.000 LBS
38 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 134.000 EACH
39 704-51002 CONCRETE, C, SUPERSTRUCTURE 65.200 CYS
40 706-05733 CONCRETE BRIDGE RAILING TRANSITION, WBC 4.000 EACH
41 709-51821 SURFACE SEAL LUMP LUMP
42 711-51038 STRUCTURAL STEEL LUMP LUMP
43 711-51864 DRILLED HOLE 56.000 EACH
44 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
45 711-95290 FIELD WELDING 54.000 LFT
46 715-91361 PIPE, PVC, 6 IN. 41.000 LFT
47 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 470.000 SFT

48 722-51842 BRIDGE DECK OVERLAY 1,045.000 SYS
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CALL ORDER : 525 CONTRACT ID : B -28388-B
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK OVERLAY

49 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 12.200 CYS
50 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,411.000 SFT
51 722-60824 SURFACE MILLING 987.000 SYS
52 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
53 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
54 801-06201 TEMPORARY PANEL SIGNS 692.000 SYS
55 801-06202 TEMPORARY PANEL SIGN SUPPORTS 3,256.000 LFT
56 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,016.000 LFT
57 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,706.000 LFT
58 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
59 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-07118 BARRICADE, I111-A 72.000 LFT
62 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 228.000 LFT
63 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 6.000 EACH
64 801-97643 TEMPORARY BUZZ STRIPS 1,584.000 LFT
65 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 516.000 LFT
66 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 800.000 LFT
67 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 1,600.000 LFT
68 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 11.000 SYS
69 808-06716 LINE, REMOVE 262.000 LFT
70 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 92.000 LFT
71 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 12.000 EACH
72 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 6.000 EACH
73 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 12.000 EACH

74 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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CALL ORDER : 605 CONTRACT ID : BT-28182-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 21.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 84.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 1,405.000 SYS
11 202-02241 GUARDRAIL, REMOVE 4,495.000 LFT
12 202-02271 HEADWALL, REMOVE 6.000 EACH
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-91385 INLET, REMOVE 6.000 EACH
16 202-96133 PIPE, REMOVE 312.000 LFT
17 202-99187 FENCE, FARM FIELD, REMOVE 492.000 LFT
18 203-07084 EXCAVATION LUMP LUMP
19 205-06932 TEMPORARY CHECK DAM, STRAW BALES 300.000 LFT
20 205-06933 TEMPORARY DITCH INLET PROTECTION 12.000 EACH
21 205-06937 TEMPORARY SILT FENCE 2,350.000 LFT
22 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 694.000 CYS
23 207-08266 SUBGRADE TREATMENT, TYPE 111 4,640.000 SYS
24 210-05873 TESTING LUMP LUMP
25 211-02050 B BORROW 625.000 CYS
26 211-06467 AGGREGATE FOR END BENT BACKFILL 133.000 CYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 652.000 TON
28 302-06464 SUBBASE FOR PCCP 1,160.000 CYS
29 302-07455 DENSE GRADED SUBBASE 80.000 CYS
30 303-01180 COMPACTED AGGREGATE, NO. 53 330.000 TON
31 306-08043 MILLING, TRANSITION 2,410.000 SYS
32 402-07784 HMA SURFACE, TYPE D 380.000 TON
33 402-07785 HMA INTERMEDIATE, TYPE D 520.000 TON
34 402-07786 HMA BASE, TYPE D 284.000 TON
35 406-05521 ASPHALT FOR TACK COAT 7,420.000 SYS
36 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
37 501-06727 CORING, PCCP LUMP LUMP
38 502-06331 PCCP, 14 IN. 2,430.000 SYS
39 503-05240 D-1 CONTRACTION JOINT 920.000 LFT
40 503-05310 TERMINAL JOINT 184.000 LFT
41 507-07505 RETROFIT LOAD TRANSFER 48.000 EACH
42 601-01522 GUARDRAIL TRANSITION TYPE TGB 6.000 EACH
43 601-05999 CURVED TERMINAL END 2.000 EACH
44 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
45 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
46 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 3,587.500 LFT
47 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 550.000 LFT
48 602-06729 BARRIER DELINEATOR 48.000 EACH
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CALL ORDER : 605 CONTRACT ID : BT-28182-B
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

49 603-01891 FENCE GATE, CHAIN LINK, SECURITY, 72 IN. X 12 FT. 4.000 EACH
50 603-06040 FENCE, FARM FIELD, 47 IN. 500.000 LFT
51 603-92636 FENCE, CHAIN LINK, 72 IN. 80.000 LFT
52 605-06095 CURB, INTEGRAL, B, CONCRETE 480.000 LFT
53 605-06145 CURB AND GUTTER, B, CONCRETE 400.000 LFT
54 606-07484 MILLED HMA SHOULDER CORRUGATIONS 800.000 LFT
55 606-07485 MILLED PCCP SHOULDER CORRUGATIONS 960.000 LFT
56 609-06262 REINFORCED CONCRETE BRIDGE APPROACH, 14 IN. 479.600 SYS
57 610-52817 TEMPORARY CROSSOVER, B 2.000 EACH
58 615-06336 MONUMENT 2.000 EACH
59 615-06510 MONUMENT, C 2.000 EACH
60 615-06530 POST, BENCHMARK 2.000 EACH
61 616-02320 GEOTEXTILES 8,480.000 SYS
62 616-05688 RIPRAP, CLASS 1 1,855.000 TON
63 616-05688 RIPRAP, CLASS 1 1,855.000 TON
64 616-06405 RIPRAP, REVETMENT 712.000 TON
65 616-06451 RIPRAP, UNIFORM 166.000 TON
66 616-06451 RIPRAP, UNIFORM 160.000 TON
67 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
68 621-06560 MULCHED SEEDING, U 12,060.000 SYS
69 621-06570 TOP SOIL 120.000 CYS
70 621-06574 SODDING 4,550.000 SYS
71 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
72 701-93633 OVERSIZED PREDRILLED PILE HOLES 660.000 LFT
73 701-96089 PILE, CONCRETE, STEEL SHELL ENCASED, 0.250 IN., 14 IN. 2,180.000 LFT
74 702-51005 CONCRETE, A, SUBSTRUCTURE 752.800 CYS
75 702-51015 CONCRETE, B, FOOTINGS 28.000 CYS
76 702-51863 FIELD DRILLED HOLE IN CONCRETE 416.000 EACH
77 702-92857 CONCRETE, C, SUBSTRUCTURE 67.300 CYS
78 703-51030 REINFORCING STEEL 67,838.000 LBS
79 703-51032 REINFORCING STEEL, EPOXY COATED 497,200.000 LBS
80 704-51006 CONCRETE, C, SUPERSTRUCTURE, MODIFIED 1,135.100 CYS
81 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 8.000 EACH
82 706-51020 CONCRETE, C, RAILING 241.700 CYS
83 708-51813 PNEUMATICALLY PLACED MORTAR 560.000 SFT
84 708-51814 WELDED STEEL WIRE FABRIC 560.000 SFT
85 709-07110 SEAL COAT, GRAFFITI RESISTANT 5,076.000 SFT
86 709-51821 SURFACE SEAL LUMP LUMP
87 709-51821 SURFACE SEAL LUMP LUMP
88 711-51038 STRUCTURAL STEEL LUMP LUMP
89 711-51038 STRUCTURAL STEEL LUMP LUMP
90 715-01662 PIPE CLEANING, 12 IN. TO 48 IN. DIA. 226.000 LFT
91 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 260.000 LFT
92 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 572.000 LFT
93 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 216.000 LFT
94 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 82.000 LFT
95 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 98.000 LFT

96 715-05407 PIPE, END BENT DRAIN, 6 IN. 288.000 LFT
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CALL ORDER : 605 CONTRACT ID : BT-28182-B
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

97 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 250.000 LFT
98 715-46000 PIPE END SECTION, 12 IN. 8.000 EACH
99 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
100 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
101 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
102 715-97559 GRATED BOX END SECTION, 11, 10:1, 12 IN. 1.000 EACH
103 720-07301 INLET TYPE HA 5.000 EACH
104 720-45025 INLET, D6 4.000 EACH
105 720-45375 PIPE CATCH BASIN, 24 IN., MODIFIED 4.000 EACH
106 720-93472 CATCH BASIN, A4 1.000 EACH
107 726-92406 BEARING ASSEMBLY, ELASTOMERIC 30.000 EACH
108 726-95870 BEARING ASSEMBLY 24.000 EACH
109 726-96481 BEARING ASSEMBLY, EXPANSION 30.000 EACH
110 728-98377 MASONRY COATING LUMP LUMP
111 728-98377 MASONRY COATING LUMP LUMP
112 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
113 801-01295 BARRELS FOR CROSSOVER 80.000 EACH
114 801-06198 PATROLLER 560.000 DAY
115 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 24,240.000 LFT
116 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 2,800.000 LFT
117 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 2,800.000 LFT
118 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
119 801-06640 CONSTRUCTION SIGN, A 130.000 EACH
120 801-06645 CONSTRUCTION SIGN, B 22.000 EACH
121 801-06710 FLASHING ARROW SIGN 2,300.000 DAY
122 801-06775 MAINTAINING TRAFFIC LUMP LUMP
123 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
124 801-07118 BARRICADE, 111-A 144.000 LFT
125 801-07119 BARRICADE, 111-B 352.000 LFT
126 801-08388 TEMPORARY TRAFFIC BARRIER 3,000.000 LFT
127 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 640.000 LFT
128 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 84.000 LFT
129 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 30.000 SFT
130 804-06771 DELINEATOR POST, FLEXIBLE 46.000 EACH
131 805-01842 HANDHOLE, SIGNAL 2.000 EACH
132 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 972.000 LFT
133 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,140.000 LFT
134 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,140.000 LFT
135 808-06716 LINE, REMOVE 3,000.000 LFT
136 808-75002 LINE, PAINT, BROKEN, WHITE, 6 IN. 450.000 LFT
137 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN. 1,800.000 LFT
138 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN. 4,600.000 LFT
139 808-75047 LINE, PAINT, SOLID, YELLOW, 6 IN. 6,400.000 LFT
140 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 24.000 EACH

141 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 24.000 EACH
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CALL ORDER : 685 CONTRACT ID : M -28533-B
LETTING DATE :

SECTION NO. 0001 ROADSIDE MOWING

1 202-04486 LITTER, REMOVE 31.500 MILE
2 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
3 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
4 623-04886 MOWING, CYCLE NO. 3 1.000 CYCL
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CALL ORDER : 931 CONTRACT ID : TT-26738-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC HARDWARE MODERNIZATION
1 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 30.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-93615 CONCRETE, REMOVE 750.000 SYS
8 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 28.000 EACH
9 202-97188 ISLAND, CONCRETE, REMOVE 25.000 SYS
10 210-07000 AUTOMATIC COIN MACHINE 28.000 EACH
11 601-95344 HANDRAIL, PEDESTRIAN 960.000 LFT
12 603-04244 GATE 133.000 EACH
13 603-04244 GATE 38.000 EACH
14 603-04244 GATE 22.000 EACH
15 603-04244 GATE 275.000 EACH
16 603-93513 FENCE GATE, PEDESTRIAN, 4 FT. 155.000 EACH
17 604-06788 CROSSWALK 1,000.000 SYS
18 704-04850 CONCRETE 58.000 SYS
19 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
20 801-06710 FLASHING ARROW SIGN 200.000 DAY
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 805-01827 TRAFFIC SIGNAL HEAD, INSTALL 132.000 EACH
23 805-02036 SIGNAL CANTILEVER STRUCTURE, 15 FT. ARM 8.000 EACH
24 805-04970 FIBER OPTIC 5.000 EACH
25 805-04970 FIBER OPTIC 21.000 EACH
26 805-04973 CONDUIT 1,710.000 LFT
27 805-04973 CONDUIT 610.000 LFT
28 805-04973 CONDUIT 5,315.000 LFT
29 805-04973 CONDUIT 100.000 LFT
30 805-04973 CONDUIT 680.000 LFT
31 805-04973 CONDUIT 169.000 LFT
32 805-04973 CONDUIT 187.000 LFT
33 805-04973 CONDUIT 3,400.000 LFT
34 805-04973 CONDUIT 2,013.000 LFT
35 805-04973 CONDUIT 100.000 LFT
36 805-04973 CONDUIT 480.000 LFT
37 805-04980 FLASHING BEACON 72.000 EACH
38 805-05405 SIGNAL PEDESTAL, 4 FT. 134.000 EACH
39 805-05406 DATA COLLECTION SITE 5.000 EACH
40 805-06114 ANTENNA 74.000 EACH
41 805-06114 ANTENNA 58.000 EACH
42 805-06114 ANTENNA 2.000 EACH
43 805-06892 VIDEO SIGNAL CABLE 11,400.000 LFT
44 805-06997 CAMERA 54.000 EACH
45 805-06997 CAMERA 38.000 EACH
46 805-06997 CAMERA 19.000 EACH
47 805-07074 ITS CONTROLLER CABINET 29.000 EACH
48 805-08126 TRAFFIC SIGNAL HEAD 33.000 EACH
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CALL ORDER : 931 CONTRACT ID : TT-26738-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC HARDWARE MODERNIZATION

49 805-08126 TRAFFIC SIGNAL HEAD 104.000 EACH
50 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 656.000 LFT
51 807-04651 WIRE 11,440.000 LFT

52 807-04651 WIRE 2,950.000 LFT






